

Gig Harbor Fire and Medic One - Station 51

Bid Opening: September 30, 2025 - due by 2:00pm. Opening and recording at 2:15pm

Location: Gig Harbor Fire and Medic One Station 50 Headquarters



BID TABULATION

Order Opened	Bidder	Acknowledgment of Addendum (5) Total Issued (Y/N)	Station 51 Work Bid Amount	Site Work Bid Amount	Total Bid Amount (Lump Sum)	Trench Excavation Safety Provisions (Included in Base Bid)	Principal Subcontractor List Included (Y/N)	Provided Mandatory Information, page 4, (Y/N)	Certification of Compliance with Wage Payment Statutes (Y/N)	Bid Bond Included (Y/N)	Non-Collusion Form Signed (Y/N)	Bidders Qualification Certificate Included (Y/N)
1	Pease Construction	Y	\$ 11,823,240.00	\$ 2,406,010.00	\$ 14,229,250.00	\$ 1,000.00	Y	Y	Y	Y	Y	Y
2	Neeley Construction	Y	\$ 12,236,000.00	\$ 2,500,000.00	\$ 14,736,000.00	\$ 1,000.00	Y	Y	Y	Y	Y	Y
3	Andersen Construction	Y	\$ 13,300,000.00	\$ 3,300,000.00	\$ 16,600,000.00	\$ 500.00	Y	Y	Y	Y	Y	Y
4	GENCAP Construction	Y	\$ 12,550,000.00	\$ 2,452,000.00	\$ 15,002,000.00	\$ 10,000.00	Y	Y	Y	Y	Y	Y
5	Jones & Roberts Co.	Y	\$ 11,751,000.00	\$ 2,000,000.00	\$ 13,751,000.00	\$ 2,500.00	Y	Y	Y	Y	Y	Y
6	FORMA Construction	Y	\$ 12,971,000.00	\$ 2,575,000.00	\$ 15,546,000.00	\$ 4,700.00	Y	Y	Y	Y	Y	Y
7												
8												
9												
11					\$ -	\$ -						
12					\$ -	\$ -						

13					\$ -	\$ -						
14					\$ -	\$ -						
15					\$ -	\$ -						
16					\$ -	\$ -						